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ADDENDUM NO. 1 
 
Date: August 26, 2008 
 
To:         Company        Contact         Fax 
  Culp Construction   Ross Barrell  801-485-4755 
  DMS     Greg Stennett  801-487-4069 
  Garff Construction   Dennis Doman  801-972-1928 
  Gerber Electric    Larry Gerber  801-292-2228 
  KOH Mechanical   Lynn Hansen  801-254-6374 
  Mechanical Service & Systems  Erik Worley  801-561-4673 
  Onyx Construction   Steve Bailey  801-878-8922 
  Rueckert Construction   Ken Rueckert  801-253-1774 
  Rydalch Electric   Bert Baron  801-265-2166  
  Sisam Electric    Mike Lyon  801-484-0367 
  Wasatch Heating and Air  Wayne Margetts 435-843-4241 
 
From: Craig Wessman, Project Manager, DFCM 
 
Reference: HVAC and Electrical Systems Upgrade 
  Ft. Douglas Museum – Phase 2A – Utah National Guard 
  DFCM Project No.  08249470 
 
Subject: Addendum No. 1 
 
Pages Addendum Cover Sheet 1 page total 
 
Note: This Addendum shall be included as part of the Contract Documents. Items in this 
Addendum apply to all drawings and specification sections whether referenced or not involving 
the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. 
Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so 
may subject the Bidder to Disqualification.   
  
While we contend that SB220 should only be potentially applicable to a contract issued after the 
effective date of said bill, this is to clarify that for purposes of this contract, regardless of the 
execution or effective dates of this contract, the status of Utah Law and remedies available to the 
State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be 
the Utah law in effect at the time of the issuance of this Addendum. 
 
 
1.1 SCHEDULE CHANGES:  Tentative revised project schedule to include bid delay to Wednesday, 

September 3, 2008 at 2:00 PM.   Finalized revised schedule and complete architect’s addendum are 
expected to be posted no later than 4:00 PM on Wednesday, August 27, 2008.   

 


